NOTICE TO CONTRACTORS

CALL ORDER 100
FEDERAL PROJECT NO. IM-80-8(515)
LOCATION: I-80, MILFORD TO AIR PARK
COUNTIES: LANCASTER
SEWARD

The Nebraska Department of Roads will receive sealed bids in Room 104
of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on
July 21, 2011. At that time the bids will be opened and read for
BR BIT

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR
WHO IS QUALIFIED FOR: BITUMINOUS
Length: 13.4 MILES
START DATE 08/22/2011 WORKING DAYS 160
Price Range $ 6,000,000 to $ 10,000,000
THIS PROJECT CONTAINS A DBE GOAL OF 5.0

oe

Plans and specifications may be seen beginning June 28, 2011 at the Lincoln
Central Office and July 05, 2011 at the District Engineer's Office at LINCOLN

Additional letting information may be found at the Nebraska Department of Roads
Web Site at http://www.dor.state.ne.us/letting/.

This project is funded under the Federal-Aid Highway Act, all appropriate Federal
requirements will apply.

NOTICE TO BIDDERS

To be eligible for the award of this contract, bidders shall submit a completed bidding
proposal for Call Order No. 100, {Project No. IM-80-8(515)} and Call Order No. 105,

{Project No. IM-80-9(58)}. Award of Contract, if awarded, will be made on the combined

bid for these call order nos. Separate contracts will be awarded for each Call Order Number.
Please order plans and proposals accordingly.

INFORMATIONAL PROPOSAL EACH $ 5.00
PLANS (NOT INCLUDING STANDARDS) 31 SHEETS $ 7.75
STANDARD PLANS 4 SHEETS $ 1.00
SHEET NO.
1 TITLE PAGE
2-T1 - 2-T6 TYPICAL CROSS SECTIONS
2-S1 - 2-54 SUMMARY OF QUANTITIES
2-N1 - 2-N2 GENERAL INFORMATION--MILLED RUMBLE STRIPS
3 PLAN SHEET--MILFORD INTERCHANGE
4 PLAN SHEET--PLEASANT DALE INTERCHANGE
5 TRAFFIC CONTROL PLAN--WORK IN VICINITY OF
EXIT RAMP & ON RAMP
6 TYPICAL TRAFFIC CONTROL PLAN--INERTIAL BARRIER SYSTEM
7 TYPICAL TRAFFIC CONTROL PLAN FOR LANE CLOSURE
WITH CONCRETE BARRIER
8 TYPICAL TRAFFIC CONTROL PLAN--TYPICAL LANE CLOSURE
(FREEWAY-INTERSTATE)
9 TEMPORARY PAVEMENT MARKING PLAN
10 TYPICAL PAVEMENT MARKING PLAN--5" PAVEMENT MARKING
11 TYPICAL PAVEMENT MARKING PLAN--INTERSTATE/EXPRESSWAY
12 SPECIAL PLAN 1 JOINT REPAIR AT END OF FLOOR
REF. POST NO. 386+14 L & R
13 SPECIAL PLAN 2 JOINT REPAIR AT END OF FLOOR
REF. POST NO. 387+38 L & R
14 - 15 SPECIAL PLAN 3 CONCRETE REPAIR AT JOINTS
REF. POST NO. 391+65 L & R
16 - 17 SPECIAL PLAN 4 BRIDGE DECK REPAIR
REF. POST NO. 392+94 L & R
18 SPECIAL PLAN 1C PAVEMENT APPROACH REPAIR
19 - 20 SPECIAL PLAN 2C CONCRETE PROTECTION BARRIER

STANDARD PLANS
920-R5 (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE
922-R8 (2 SHEETS) TRAFFIC CONTROL FOR ASPHALT SURFACING



Quantities shown herein are FOR INFORMATION ONLY and

should not be used for bidding purposes.

The Department

reserves the right to change these quantities without notice.

GROUP 6 BRIDGE AT STA. 390+51.53 LT.

MOBILIZATION
EXPANSION JOINT REPAIR
PREP BRIDGE

390+51.53 LT.

GROUP 6A BRIDGE AT STA. 390+51.

MOBILIZATION
EXPANSION JOINT REPAIR
PREP BRIDGE

390+51.53 RT.

GROUP 6B BRIDGE AT STA. 456+10.

MOBILIZATION
EXPANSION JOINT REPAIR
PREP BRIDGE

456+10.00 LT.

GROUP 6C BRIDGE AT STA. 456+10.

MOBILIZATION
EXPANSION JOINT REPAIR
PREP BRIDGE

456+10.00 RT.

GROUP 6D BRIDGE AT STA. 682+20.

MOBILIZATION

PREP BRIDGE
882+20.00 LT.

CONCRETE REPAIR

GROUP 6E BRIDGE AT STA. 682+20.

MOBILIZATION

PREP BRIDGE
882+20.00 RT.

CONCRETE REPAIR

GROUP 6F BRIDGE AT STA. 749+50.

MOBILIZATION
BR DECK REPAIR, PARTIAL DEPTH
BR DECK REPAIR, FULL DEPTH
PREP BRIDGE

749+50.00 LT.

GROUP 6G BRIDGE AT STA. 749+50.

MOBILIZATION
BR DECK REPAIR, PARTIAL DEPTH
BR DECK REPAIR, FULL DEPTH
PREP BRIDGE

749+450.00 RT.

GROUP 9 BITUMINOUS

OVERLAY BROKEN LINES

OVERLAY SOLID LINES

MOBILIZATION

CONC PVMT REPAIR TYPE A FULL DEPTH
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CONC PVMT REPAIR TYPE B FULL DEPTH
CONC PVMT REPAIR TYPE C FULL DEPTH
CONC PVMT, PR-3500

JOINT REPAIR
BRIDGE APPROACH REPAIR

5" WHT WET RFLC THERMOPLSTC PVMT MRK,GVD
5" YEL WET RFLC THERMOPLSTC PVMT MRK,GVD

12" WHT WET RFLC PRF PVMT MKNG T4 GVD
HYDRATED LIME FOR ASPHALT MIXTURES
FOUNDATION COURSE REPLACEMENT
ASPH CONC, TYPE SPS
ASPH CONC, TYPE SP5(0.5)
ASPH CONC, TYPE LC
ASPH CONC FOR PATCH, TYPE SP5(0.5)
PERF GRADED BINDER (70-28)
PERF GRADED BINDER (52-34)
TACK COAT
RENTAL OF LOADER, FULLY OPERATED
RENTAL OF MOTOR GRADER, FULLY OPERATED
RENTAL OF DUMP TRUCK, FULLY OPERATED
RENTAL OF SKID LOADER, FULLY OPERATED
COLD MILLING, CLASS 3
COLD MILLING, CLASS 3

TYPE A
RUMBLE STRIPS, ASPHALT
ASPH PVMT SMOOTHNESS TESTING I/D

GROUP 10 GENERAL ITEMS

SURV OF TEMP TRAFFIC CONT DEVICES
BARRICADE, TYPE II

BARRICADE, TYPE III

TEMPORARY SIGN DAY

SIGN DAY

CONTRACTOR FURNISHED SIGN DAY
TEMP PAVEMENT MARKING REMOVAL
PAVEMENT MARKING REMOVAL

TEMP PVMT MARKING, TYPE PAINT
TEMP PVMT MARKING SURF PREP
FLASHING ARROW PANEL

FLAGGING

CONCRETE PROTECTION BARRIER
RELOCATE CONC PROTECTION BARRIER
RELOC INERTIAL BARRIER SYSTEM
INERTIAL BARRIER SYSTEM
REPLACEMENT MODULE

TRAINING

MOBILIZATION
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